
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 1/31/2014

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0914-19-022, ETC.
Project BR 2012(703), ETC.
Highway CR
County GILLESPIE
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: BR 2012(703)           CONTROL: 0914-19-022                   
               COUNTY:  GILLESPIE                                                     
               LETTING: 02/04/2014                                                    
               REFERENCE NO: 0131                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 3 - 10 AND 10 -10                                  ) 
        X  GENERAL NOTES (SH. NO.: C - EE (SEE CHANGES BELOW)                         
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 2 - 4 ( DELETED ITEM 504)                          ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: SEE PLAN CHANGES BELOW                                              
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        SHEET 2 :  GENERAL NOTES CHANGED FROM 4 - 4O TO 4 - 4M.                       
                                                                                      
        SHEET 4A (SPEC DATA C):  UNDER GENERAL:  ADDED THE FIRST NOTE.                
                                                                                      
        SHEET 4D (SPEC DATA I):  DELETED 3RD NOTE ON THIS PERTAINING TO NATIONWIDE    
        PERMIT #3.                                                                    
                                                                                      
        SHEET 4D (SPEC DATA J):  ITEM 8:  ADDED NOTES TO ARTICLE 8.5.                 
                                                                                      
        SHEET 4E (SPEC DATA L):  ITEM 132:  DELETED THE FIRST FIVE NOTES FROM THIS    
        ITEM.                                                                         
                                                                                      
        SHEET 4G (SPEC DATA O):  ITEM 275:  DELETED ALL NOTES TO THIS ITEM            
                                                                                      
        SHEET 4G (SPEC DATA P):  ITEM 302:  DELETED THE 3RD THRU 6TH NOTES FOR        
        THIS ITEM.  DELETION BEGINS WITH (BLIND NOTE:  USE FOR TIER III UNDERSEALS    
        ONLY) AND ALL NOTES AFTER THIS.                                               
                                                                                      
        SHEET 4H (SPEC DATA Q):  ITEM 310, 316,,, : DELETED COMMAS AFTER ITEM 316     
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               
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       SHEET 4I (SPEC DATA S):  ITEM 421:  DELETED 2ND AND 6TH NOTE TO THIS ITEM.    
                                                                                     
       SHEET 4I (SPEC DATA T):  ITEM 442:  DELETED NOTE FROM THIS ITEM.              
                                                                                     
       SHEET 4I (SPEC DATA T):  ITEM 449:  DELETED NOTE FROM THIS ITEM.              
                                                                                     
       SHEET 4J (SPEC DATA U):  ITEM 460,462,464,465,466,467 & 474 :  DELETED        
       FROM THE HEADING ITEMS 460, 465, AND 474.                                     
                                                                                     
       SHEET 4J (SPEC DATA U):  ITEM 460:  DELETED ALL NOTES FROM THIS ITEM.         
                                                                                     
       SHEET 4J (SPEC DATA U):  ITEM 465:  DELETED ALL NOTES FROM THIS ITEM.         
                                                                                     
       SHEET 4L THUR 4M (SPEC DATA Z THUR AA):  ITEM 504:  DELETED ALL NOTES FROM    
       THIS ITEM.                                                                    
                                                                                     
       SHEET 4M (SPEC DATA AA):  ITEM 512:  DELETED FIRST TWO NOTES FROM THIS        
       ITEM.                                                                         
                                                                                     
       ADDED TO ITEM 512:  A NEW FIRST NOTE.  PROVIDE PCTB TO BE USED FOR TRAFFIC    
       CONTROL PURPOSES.                                                             
                                                                                     
       SHEET 4N (SPEC DATA CC): ITEM 628:  DELETED ALL NOTES FROM THIS ITEM          
                                                                                     
       PLAN SHEETS 4A THRU 4O:  NOTES SHIFTED FROM PAGE TO PAGE                      
                                                                                     
       PLAN SHEETS 4N AND 4O:  DELETED FROM PLAN SET                                 
                                                                                     
       PLAN SHEET 5:  REVISED QUANTITY FOR ITEM 420.2004 AND ITEM 420.2033           
                                                                                     
       PLAN SHEET 5A:  REVISED QUANTITY FOR ITEM 6834.2002                           
                                                                                     
       PLAN SHEET 113:  REVISED QUANTITIES FOR ITEM 420.2004 AND ITEM 420.2033       
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT BR 2012(703)        , ETC. TxDOT
COUNTY  GILLESPIE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 23.400 1

104 2001 REMOVING CONC (PAV)

DOLLARS
and CENTS

SY 192.200 2

104 2009 REMOVING CONC (RIPRAP)

DOLLARS
and CENTS

SY 317.000 3

104 2021 REMOVING CONC (CURB)

DOLLARS
and CENTS

LF 175.000 4

104 2044 REMOVING CONC (FLUME)
DOLLARS

and CENTS

SY 18.000 5

106 2001 OBLITERATING ABANDONED ROAD
DOLLARS

and CENTS

STA 7.200 6

110 2001 EXCAVATION (ROADWAY)
DOLLARS

and CENTS

CY 3,939.000 7

110 2002 EXCAVATION (CHANNEL)

DOLLARS
and CENTS

CY 332.000 8

132 2003 EMBANKMENT (FINAL)(ORD COMP)(TY B)

DOLLARS
and CENTS

CY 2,822.000 9

160 2003 FURNISHING AND PLACING TOPSOIL (4")

DOLLARS
and CENTS

SY 5,850.000 10
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164 2021 002 CELL FBR MLCH 
SEED(PERM)(RURAL)(SANDY)

DOLLARS
and CENTS

SY 2,193.000 11

164 2023 002 CELL FBR MLCH 
SEED(PERM)(RURAL)(CLAY)

DOLLARS
and CENTS

SY 3,657.000 12

168 2001 VEGETATIVE WATERING

DOLLARS
and CENTS

MG 117.000 13

169 2001 002 SOIL RETENTION BLANKETS (CL 1) (TY A)

DOLLARS
and CENTS

SY 3,657.000 14

169 2002 002 SOIL RETENTION BLANKETS (CL 1) (TY B)
DOLLARS

and CENTS

SY 2,242.000 15

247 2366 033 FL BS (CMP IN PLC)(TY A GR 5)(FNAL POS)
DOLLARS

and CENTS

CY 1,315.000 16

310 2001 PRIME COAT (MC-30)
DOLLARS

and CENTS

GAL 985.000 17

316 2705 016 ASPH (TIER I)

DOLLARS
and CENTS

GAL 2,610.000 18

316 2706 016 ASPH (TIER II)

DOLLARS
and CENTS

GAL 1,324.000 19

316 2717 016 AGGR (TIER I)

DOLLARS
and CENTS

CY 60.000 20

PROPOSAL SHEET
PROJECT BR 2012(703)        , ETC. TxDOT
COUNTY  GILLESPIE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



3-10

316 2718 016 AGGR (TIER II)
DOLLARS

and CENTS

CY 30.000 21

400 2005 CEM STABIL BKFL

DOLLARS
and CENTS

CY 149.900 22

403 2001 TEMPORARY SPL SHORING

DOLLARS
and CENTS

SF 895.000 23

416 2001 DRILL SHAFT (18 IN)

DOLLARS
and CENTS

LF 33.000 24

416 2002 DRILL SHAFT (24 IN)
DOLLARS

and CENTS

LF 693.000 25

416 2004 DRILL SHAFT (36 IN)
DOLLARS

and CENTS

LF 260.000 26

416 2006 DRILL SHAFT (48 IN)
DOLLARS

and CENTS

LF 195.000 27

420 2003 002 CL C CONC (ABUT)

DOLLARS
and CENTS

CY 104.600 28

420 2004 002 CL C CONC (BENT)

DOLLARS
and CENTS

CY 80.200 29

420 2029 002 CL S CONC (SLAB)

DOLLARS
and CENTS

CY 41.000 30

420 2033 002 CL S CONC (APPR SLAB)
DOLLARS

and CENTS

CY 222.100 31

PROPOSAL SHEET
PROJECT BR 2012(703)        , ETC. TxDOT
COUNTY  GILLESPIE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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420 2035 002 CL S CONC (CIP SLAB SPAN)
DOLLARS

and CENTS

CY 132.600 32

422 2001 REINF CONC SLAB

DOLLARS
and CENTS

SF 7,480.000 33

425 2015 001 PRESTR CONC SLAB BEAM (5SB12)

DOLLARS
and CENTS

LF 176.520 34

425 2017 001 PRESTR CONC SLAB BEAM (5SB15)

DOLLARS
and CENTS

LF 297.000 35

425 2065 001 PRESTR CONC GIRDER (TX34)
DOLLARS

and CENTS

LF 874.270 36

432 2001 RIPRAP (CONC)(4 IN)
DOLLARS

and CENTS

CY 45.000 37

432 2019 RIPRAP (STONE PROTECTION)(12 IN)
DOLLARS

and CENTS

CY 170.800 38

432 2021 RIPRAP (STONE PROTECTION)(18 IN)

DOLLARS
and CENTS

CY 69.000 39

432 2023 RIPRAP (STONE PROTECTION)(24 IN)

DOLLARS
and CENTS

CY 1,374.000 40

432 2026 RIPRAP (CEMENT STABILIZED)(5 IN)

DOLLARS
and CENTS

CY 49.000 41

432 2031 RIPRAP (CEM STAB)(6 IN)
DOLLARS

and CENTS

CY 362.000 42

PROPOSAL SHEET
PROJECT BR 2012(703)        , ETC. TxDOT
COUNTY  GILLESPIE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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432 2039 RIPRAP (MOW STRIP)(4 IN)
DOLLARS

and CENTS

CY 71.000 43

432 2059 RIPRAP (STONE TY R)(DRY)(12 IN)

DOLLARS
and CENTS

CY 62.000 44

450 2154 001 RAIL (TY T1W)

DOLLARS
and CENTS

LF 88.000 45

450 2161 001 RAIL (TY T223)

DOLLARS
and CENTS

LF 989.000 46

454 2001 003 SEALED EXPANSION JOINT (4 IN)(SEJ-A)
DOLLARS

and CENTS

LF 67.000 47

459 2015 GABIONS (PVC)( 3FT X 3 FT)
DOLLARS

and CENTS

CY 101.000 48

462 2025 015 CONC BOX CULV (9 FT X 6 FT)
DOLLARS

and CENTS

LF 192.000 49

464 2003 006 RC PIPE (CL III)(18 IN)

DOLLARS
and CENTS

LF 34.000 50

466 2330 WINGWALL (PW-1)(HW=7 FT)

DOLLARS
and CENTS

EA 2.000 51

467 2286 SET (TY II)(18 IN)(RCP)(6:1)(P)

DOLLARS
and CENTS

EA 2.000 52

496 2008 REMOV STR (BOX CULVERT)
DOLLARS

and CENTS

LF 80.000 53

PROPOSAL SHEET
PROJECT BR 2012(703)        , ETC. TxDOT
COUNTY  GILLESPIE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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496 2009 REMOV STR (BRIDGE 0-99 FT LENGTH)
DOLLARS

and CENTS

EA 2.000 54

496 2010 REMOV STR (BRIDGE 100-499 FT LENGTH)

DOLLARS
and CENTS

EA 1.000 55

496 2013 REMOV STR (BRIDGE SLAB)

DOLLARS
and CENTS

EA 1.000 56

496 2043 REMOV STR (SMALL FENCE)

DOLLARS
and CENTS

LF 73.000 57

500 2001 011 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 58

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 35.000 59

512 2017 002 PORT CTB (DES SOURCE)(LOW PROF)(TY 1)

DOLLARS
and CENTS

LF 560.000 60

512 2018 002 PORT CTB (DES SOURCE)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 80.000 61

512 2026 002 PORT CTB (MOVE)(LOW PROF)(TY 1)
DOLLARS

and CENTS

LF 220.000 62

512 2027 002 PORT CTB (MOVE)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 80.000 63

PROPOSAL SHEET
PROJECT BR 2012(703)        , ETC. TxDOT
COUNTY  GILLESPIE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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512 2035 002 PORT CTB (STKPL)(LOW PROF)(TY 1)
DOLLARS

and CENTS

LF 560.000 64

512 2036 002 PORT CTB (STKPL)(LOW PROF)(TY 2)

DOLLARS
and CENTS

LF 80.000 65

530 2012 006 DRIVEWAYS (SURF TREAT)

DOLLARS
and CENTS

SY 115.000 66

540 2001 031 MTL W-BEAM GD FEN (TIM POST)

DOLLARS
and CENTS

LF 350.000 67

540 2011 031 MTL BEAM GD FEN TRANS (THRIE-BEAM)
DOLLARS

and CENTS

EA 12.000 68

540 2012 031 MTL BEAM GD FEN TRANS (TL2)
DOLLARS

and CENTS

EA 8.000 69

540 2015 031 MTL W-BEAM GD FEN(TIM POST)RADIUS 
RAIL

DOLLARS
and CENTS

LF 25.000 70

542 2001 REMOVING METAL BEAM GUARD FENCE
DOLLARS

and CENTS

LF 75.000 71

544 2001 001 GUARDRAIL END TREATMENT (INSTALL)
DOLLARS

and CENTS

EA 11.000 72

544 2004 001 GDRAIL END TRT(INST)(WOOD POST)(TY I)
DOLLARS

and CENTS

EA 8.000 73

PROPOSAL SHEET
PROJECT BR 2012(703)        , ETC. TxDOT
COUNTY  GILLESPIE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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644 2001 IN SM RD SN SUP&AM TY10BWG(1)SA(P)
DOLLARS

and CENTS

EA 17.000 74

644 2002 IN SM RD SN SUP&AM TY10BWG(1)SA(P-BM)

DOLLARS
and CENTS

EA 2.000 75

644 2060 REMOVE SM RD SN SUP & AM

DOLLARS
and CENTS

EA 22.000 76

644 2081 IN SM RD SN SUP&AM TYTWT(1)WS(P)

DOLLARS
and CENTS

EA 6.000 77

644 2112 REMOVE SM RD SN SUP & AM (FOUNDA-
TION)

DOLLARS
and CENTS

EA 4.000 78

658 2241 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2(BI)

DOLLARS
and CENTS

EA 6.000 79

658 2259 INSTL DEL ASSM (D-SW)SZ  (TYC)CTB(BI)

DOLLARS
and CENTS

EA 10.000 80

658 2261 INSTL DEL ASSM (D-SW)SZ  (TYC)GF1(BI)
DOLLARS

and CENTS

EA 14.000 81

662 2054 WK ZN PAV MRK REMOV (REFL) TY II-A-A
DOLLARS

and CENTS

EA 100.000 82

662 2079 WK ZN PAV MRK REMOV (W) 24" (SLD)
DOLLARS

and CENTS

LF 36.000 83

PROPOSAL SHEET
PROJECT BR 2012(703)        , ETC. TxDOT
COUNTY  GILLESPIE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE
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662 2099 WK ZN PAV MRK REMOV (Y)  4" (SLD)
DOLLARS

and CENTS

LF 3,940.000 84

662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2

DOLLARS
and CENTS

EA 34.000 85

666 2011 REFL PAV MRK TY I (W) 4" (SLD)(090MIL)

DOLLARS
and CENTS

LF 2,322.000 86

666 2012 REFL PAV MRK TY I (W) 4" (SLD)(100MIL)

DOLLARS
and CENTS

LF 660.000 87

666 2110 REFL PAV MRK TY I (Y) 4" (SLD)(090MIL)
DOLLARS

and CENTS

LF 2,762.000 88

666 2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL)
DOLLARS

and CENTS

LF 1,360.000 89

672 2015 034 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 59.000 90

681 2001 002 TEMP TRAF SIGNALS

DOLLARS
and CENTS

EA 3.000 91

1122 2002 001 ROCK FILTER DAMS (INSTALL) (TY 2)

DOLLARS
and CENTS

LF 240.000 92

1122 2009 001 ROCK FILTER DAMS (REMOVE)

DOLLARS
and CENTS

LF 240.000 93

1122 2016 001 CONSTRUCTION EXITS (INSTALL) (TY 1)
DOLLARS

and CENTS

SY 312.000 94

PROPOSAL SHEET
PROJECT BR 2012(703)        , ETC. TxDOT
COUNTY  GILLESPIE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT
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QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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1122 2019 001 CONSTRUCTION EXITS (REMOVE)
DOLLARS

and CENTS

SY 312.000 95

1122 2037 001 TEMPORARY SEDIMENT CONTROL FENCE 

INSTLL
DOLLARS

and CENTS

LF 1,596.000 96

1122 2057 001 TEMPORARY SEDIMENT CONTROL FENCE 
REMOVE

DOLLARS
and CENTS

LF 1,596.000 97

6834 2001 002 PORTABLE CHANGEABLE MESSAGE SIGN

DOLLARS
and CENTS

DAY 84.000 98

6834 2002 002 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

EA 8.000 99

PROPOSAL SHEET
PROJECT BR 2012(703)        , ETC. TxDOT
COUNTY  GILLESPIE FORM 234-B I-61-5M

ALT
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Project Number: BR 2012(703), etc Sheet:   
County: Gillespie Control: 0914-19-022, ETC 
Highway: CR  
 

 General Notes Sheet A 

GENERAL NOTES:  Revised December, 2013 
 

Basis of Estimate 
 

Item Description **Rate Basis Quantity 
160 Topsoil 1 CY/9 SY         

**166 Fertilizer (20-10-10) 1/8 LB/SY         
168 Vegetative Watering           

  0914-19-022 (Old San Antonio Rd)           
  (Item 164)(Perm) 20 GAL/SY 3,023 SY 60 MG 
  0914-19-030 (Kneese Rd No. 1)           
  (Item 164)(Perm) 20 GAL/SY 279 SY 6 MG 
  0914-19-015 (Kneese Rd No. 2)           
  (Item 164)(Perm) 20 GAL/SY 1,381 SY 28 MG 
  0914-19-026 (Goehmann Ln)           
  (Item 164)(Perm) 20 GAL/SY 355 SY 7 MG 
  0914-19-031 (Boos Ln)           
  (Item 164)(Perm) 20 GAL/SY 812 SY 16 MG 

**204 Sprinkling           
  (Dust) 30 GAL/CY         
  (Item 132) 30 GAL/CY         
  (Item 247) 30 GAL/CY         

**210 Roll (Flat Wheel)           
  (Item 247) 1 HR/200 TON         
  (Item 316) 1 HR/6,000 SY         

**210 Roll (Tamping)           
  (Item 132) 1 HR/200 CY         

**210 Roll (Heavy Tamp)           
  (Item 132) 1 HR/200 CY         

**210 Roll (Lt Pneu Tire)           
  (Item 132) 1 HR/500 CY         
  (Item 247) 1 HR/200 TON         
  (Item 316)(Seal Coat) 1 HR/6,000 SY         

247 Flex Base (CMP IN PLC)           ** 
  (TY A GR 5)(FNAL POS)           
  0914-19-022 (Old San Antonio Rd) 3,564 LB/CY 714 CY 1,272 TON 
  0914-19-030 (Kneese Rd No. 1) 3,564 LB/CY 122 CY 217 TON 
  0914-19-015 (Kneese Rd No. 2) 3,564 LB/CY 145 CY 258 TON 
  0914-19-026 (Goehmann Ln) 3,564 LB/CY 196 CY 349 TON 
  0914-19-031 (Boos Ln) 3,564 LB/CY 138 CY 246 TON 

       



Project Number: BR 2012(703), etc Sheet:   
County: Gillespie Control: 0914-19-022, ETC 
Highway: CR  
 

 General Notes Sheet B 

310 Prime Coat (MC-30 or AE-P)           
  0914-19-022 (Old San Antonio Rd) 0.20 GAL/SY 2,383 SY 477 GAL 
  0914-19-030 (Kneese Rd No. 1) 0.20 GAL/SY 410 SY 82 GAL 
  0914-19-015 (Kneese Rd No. 2) 0.20 GAL/SY 700 SY 140 GAL 
  0914-19-026 (Goehmann Ln) 0.20 GAL/SY 625 SY 125 GAL 
  0914-19-031 (Boos Ln) 0.20 GAL/SY 882 SY 176 GAL 

316 Surface Treatments           
  Two Course Surface Treatments           
  0914-19-022 (Old San Antonio Rd)           
      Asphalt (TIER I)           
          First Application 0.40 GAL/SY 2,383 SY 952 GAL 
          Second Application 0.40 GAL/SY 2,383 SY 952 GAL 
      Aggregate (TIER I)           
          First Application 1 CY/110 SY 2,383 SY 22 CY 
          Second Application 1 CY/110 SY 2,383 SY 22 CY 
  0914-19-030 (Kneese Rd No. 1)           
      Asphalt (TIER I)           
          First Application 0.40 GAL/SY 408 SY 163 GAL 
          Second Application 0.40 GAL/SY 408 SY 163 GAL 
      Aggregate (TIER I)           
          First Application 1 CY/100 SY 408 SY 4 CY 
          Second Application 1 CY/100 SY 408 SY 4 CY 
  0914-19-015 (Kneese Rd No. 2)           
      Asphalt (TIER II)           
          First Application 0.40 GAL/SY 700 SY 280 GAL 
          Second Application 0.40 GAL/SY 700 SY 280 GAL 
  Aggregate (TIER II)           
          First Application 1 CY/110 SY 700 SY 6 CY 
          Second Application 1 CY/110 SY 700 SY 6 CY 
  0914-19-026 (Goehmann Ln)           
      Asphalt (TIER I)           
          First Application 0.40 GAL/SY 882 SY 353 GAL 
          Second Application 0.40 GAL/SY 882 SY 353 GAL 
      Aggregate (TIER I)           
          First Application 1 CY/110 SY 882 SY 8 CY 
          Second Application 1 CY/110 SY 882 SY 8 CY 
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County: Gillespie Control: 0914-19-022, ETC 
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 General Notes Sheet C 

  0914-19-031 (Boos Ln)           
      Asphalt (TIER II)           
          First Application 0.40 GAL/SY 548 SY 219 GAL 
          Second Application 0.40 GAL/SY 548 SY 219 GAL 
      Aggregate (TIER II)           
          First Application 1 CY/110 SY 548 SY 5 CY 
          Second Application 1 CY/110 SY 548 SY 5 CY 

** For informational purposes only. 
      

 
The following standard detail sheet or sheets have been modified: 

 
Modified Standards 

 
 

 
 

GENERAL 
 
Road work requiring closures at Kneese Rd No. 1 and Kneese Rd No. 2 will not be completed at 
the same time.   
 
References to manufacturer’s trade name or catalog numbers are for the purpose of identification 
only.  Similar materials from other manufacturers are permitted if they are of equal quality, 
comply with the specifications for this project, and are approved. 
 
Do not place surface treatments or pavement when in the Engineer’s professional judgment, the 
apparent general weather conditions are unsuitable for Overlay operations. 
 
Remove and replace, at the Contractor's expense, and as directed, all defective work, which was 
caused by the Contractor's workforce, materials, or equipment. 
 
Perform work during good weather unless otherwise directed.  If work is performed at 
Contractor’s option, when inclement weather is impending, and the work is damaged by 
subsequent precipitation, the Contractor is responsible for all costs associated with replacing the 
work, if required. 
 
Accrue contract time charges through the Contractor’s completion of the final punchlist. 
 
Meet weekly with the Engineer to notify him/her of planned work for the upcoming week.  
Provide a three-week “look ahead,” as well as all work performed over the past week. 
 
Blade the side slopes to remove all grass from the area of construction before placing flexible 
base on that portion of the roadway to be widened, leveled-up, seal coated/surfaced treated, or 
Hot Mix Asphaltic Concrete Pavement (HMACP) overlaid.  Blade the sod back onto the side 
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 General Notes Sheet D 

slopes after the proposed items of work have been completed.  Consider subsidiary to pertinent 
Items. 
 
Equip all construction equipment used in roadway work with a permanently mounted 360° 
revolving or strobe warning light with amber lens.  Light will have a minimum lens height and 
diameter of 5 inches and mounting height of not less than 6 feet above the roadway surface and 
be visible from all sides.  Attach at each side of the rear end of the construction equipment an 
approved orange warning flag mounted not less than 6 feet above the roadway surface. 
 
Overhead and underground utilities may exist in the vicinity of the project.  The exact location of 
underground utilities is not known.   
 
If working near power lines, comply with the appropriate sections of Local Legal Requirements, 
Texas State Law, and Federal Regulations relating to the type of work involved.   
 
In the event of unforeseen utility adjustment, the Contractor will prosecute their work in such a 
manner and sequence as to facilitate the adjustments to be made.   
 
Superelevate all curves to conform to the slope(s) of the existing curves, as directed.  Consider 
subsidiary to the pertinent Items. 
 
Match existing cross slopes, as directed.  Consider subsidiary to the pertinent Items. 
 
Provide a smooth, clean sawcut along the existing asphalt pavement structure, as directed.  
Consider subsidiary to the pertinent Items. 
 
Remove all construction debris and surplus material generated by the construction work within 
the project limits.  Perform this work as directed.  Consider subsidiary to the pertinent Items. 
 
Trim vegetation around signs and other obstructions.  Consider subsidiary to pertinent Items. 
 
Supply litter barrels in enough numbers at locations as directed to control litter within the 
project.  Consider subsidiary to pertinent Items. 
 
 
Use a self-contained vacuum broom to sweep the roadway and keep it free of sediment due to the 
Construction of the Roadway, as directed.  Consider subsidiary to pertinent Items. 
 
Protect all areas of the right of way, which are not included in the actual limits of the proposed 
construction areas, from destruction.  Exercise care to prevent damage to trees, vegetation, and 
other natural surroundings.  Areas not to be disturbed will be as directed.  Restore any area 
disturbed because of the Contractor’s operations to a condition as good as, or better than, before 
the beginning of work. 
 
Damage to existing pipes and SET’s due to Contractor operations shall be repaired at 
Contractor’s expense.  
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All locations used for storing construction equipment, materials, and stockpiles of any type, 
within the right of way, will be as directed.  Use of right of way for these purposes will be 
restricted to those locations where driver sight distance to businesses and side street intersections 
is not obstructed and at other locations where an unsightly appearance will not exist.  The 
Contractor will not have exclusive use of right of way but will cooperate in the use of the right of 
way with the city/county and various public utility companies as required. 
 
The Project Superintendent will be on the project at all times when work is being performed, 
including subcontractor work.  The Superintendent will be available and on-call 24 hours a day. 
 
When directed, designate an official backer/spotter or "dump-man" who shall wear specially 
marked clothing and a specially marked hard hat which specifically identifies them as the 
backer/spotter and identifies that they are the person who is directing the backing operations.  
They shall be identified to all project personnel, Contractor and TxDOT, when dumping the 
various project materials, throughout the course of the project. 
 
Storm Water Pollution Prevention Plan (SW3P) 
Maintain erosion control features according to the TxDOT SW3P sheet. 
 
In the event that significant contamination is encountered based on odors, visual evidence, or 
vapor monitoring, immediately contact the Engineer in accordance with Item 4.3 of the General 
Provisions of the STANDARD SPECIFICATIONS FOR CONSTRUCTION AND 
MAINTENANCE OF HIGHWAYS, STREETS, AND BRIDGES.  The Engineer may suspend 
work wholly or in part to determine the coordination/management for the testing, removal and 
disposal of hazardous materials that might be necessary according to all applicable rules, laws 
and regulations. 
 
When any abandoned well is encountered, cease construction operations in this area and notify 
the Engineer who will coordinate the proper plugging procedures with Texas Commission on 
Environmental Quality (TCEQ). 
 
Plug any drill holes, resulting from core sampling on-site or down-gradient of the site, with 
concrete from the bottom of the hole to the top of the hole so that water and contaminants are not 
allowed to enter the subsurface environment. 
 
Restrict construction vehicles from traversing or utilizing existing roadways, unprotected 
construction areas, and areas with vegetative cover. 
 
Maintain vehicles at designated maintenance sites, unless otherwise approved. 
 
Transport any soils contaminated during construction off of the proposed project, away from the 
site, and properly dispose of off-site. 
 
Collect wastewater generated on-site by chemical toilets, transport and dispose of off-site, in a 
proper manner. 
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Locate aboveground storage tanks kept on-site for construction purposes over bermed 
impervious liners as to not allow any leakage into underlying soils.  Additionally, the 
containment will be sized to capture 150% of the total volume of fluids stored on-site within the 
storage area. 
 
No blasting will be allowed. For all work over or near Bodies of Water (Lakes, Rivers, 
Ponds, Creeks, etc.): 
Keep on hand Synthetic Absorbent Booms (Petroleum Sorbent Booms, Petroleum Socks, 
Absorbant Socks, etc.) and Absorbent Pads (Eversoak Sorbents, Industrial Absorbent Pads, 
Calicorp Absorbent Pads, etc.), both types, for spilled petroleum products, in enough quantity to 
mitigate a petroleum-type spill due to Contract work. 
 
ITEM 4 – SCOPE OF WORK 
Final cleanup will include the removal of excess material considered detrimental to vegetation 
growth along the front slope of the ditch.  Materials such as surface aggregates and other 
materials, as specified by the Engineer, will be removed at the Contractor’s expense. 
 
Upon completion of the work and before final acceptance, remove all foreign material, stains, 
and marks from concrete surfaces. Sandblast clean concrete surfaces as directed. Clean existing 
concrete structures that are marked or stained by the Contractor’s operations. This work will not 
be paid for directly, but will be subsidiary to the bid items of the Contract.  
 
During final clean up, remove all foreign material that has accumulated at bridge abutments and 
bent caps as approved. All work and equipment involved in the removal of this material is 
subsidiary to the bid items of the Contract. 
 
ITEM 5 – CONTROL OF THE WORK 
Before Contract letting, bidders may obtain from the Engineer’s office, the earthwork 
information.  If copies of the actual cross-sections (paper copies) are requested, they will be 
available at the Engineer’s office. In addition, cross-sections will be available in electronic 
format, upon request, at no cost to the bidder. 
 
RDS or GEOPAK earthwork output listings for this project are available upon request, on 
diskettes or CD ROM’s, at the Area Engineer’s office. 
 
Mark and maintain 100-foot station intervals for the duration of the project, as directed.  
Consider subsidiary to pertinent Items. 
 
Electronic Shop Drawing Submittals: 
Submit Electronic Shop Drawing Submittals according to the current Guide to Electronic Shop 
Drawing Submittal (GESDS).  For instructions on submitting shop drawings electronically go to 
TxDOT website (Business with TxDOT > Bridge Information > Shop Drawings.   File is titled: 
Guide to Electronic Shop Drawing Submittal.) 
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For information on the electronic shop plan process, please visit the Bridge Division/Fabrication 
Branch web pages at:  http://www.txdot.gov/inside-txdot/division/bridge/specifications/shop-
drawings.html 
 
The Guide to Electronic Shop Drawing Submittal at: 
ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf  
and the Submittal Requirements table at: 
ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/electronic_submission.pdf  
have been updated to include additional guidance on segmental bridge submittals. 
 
And; 
 
Copies of the standard shop drawings are on file with Traffic Operations Division, Bridge 
Division, and the Materials Section of Construction Division.  Additional shop drawings for 
roadway illumination assemblies built in conformance with these drawings are not required.  
Pre-approved shop drawing manufacturers and assembly model numbers can be found at TxDOT 
website (Business with TxDOT > Materials Information > Material Producer List.   Category is 
Roadway Illumination and Electrical Supplies 
 
1.  In the E-mail “To:” box place the E-mail address to the  following: 
 If the Bridge(s) on this Project is a (are) TxDOT Bridge(s), which utilizes TxDOT 
Standards, then submit the appropriate Shop Drawings (and Working Drawings, if required) 
directly to the Bridge Division Fabrication Sectionmailto:.  See the two paragraphs above. 
 
Alternatively/In addition, if the Shop Drawings (and Working Drawings, if/when required) are 
not required to be submitted to the Bridge Division Fabrication Section: 
 Submit all Shop Drawings (and Working Drawings, if/when required), which do not 
require direct submittal to the Bridge Division Fabrication Section, electronically, to the 
following address: 

 
Burnet Area Howard Lyons Howard.Lyons@txdot.gov AUS_BU-ShopReview@txdot.gov 

 Consultant E-Mail Contact: Send shop drawings to the Engineer of Record at the email 
address provided by the Engineer, if directed.  
 
2.  In the e-mail “CC:” or “Copy To:” box place the following E-mail addresses: 
 In every e-mail submittal, the “CC:” or “Copy To:” line of the header will include the 
following e-mail addresses: 
 

a. Contractor’s Contact: 
AND 

b. Area Office Contact: 
 

Burnet Area Howard Lyons Howard.Lyons@txdot.gov AUS_BU-ShopReview@txdot.gov 

 

ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf
ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/electronic_submission.pdf
mailto:
mailto:Howard.Lyons@txdot.gov
mailto:AUS_BU-ShopReview@txdot.gov
mailto:Howard.Lyons@txdot.gov
mailto:AUS_BU-ShopReview@txdot.gov
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If utility lines need adjustments during construction operations, modify operations and continue 
the work in a manner that will allow others to make the utility adjustments. Additional working 
time may be allowed for delays caused by these utility adjustments. 
 
Establish proposed centerlines throughout the project from control points and alignment data as 
shown on the plans. 
 
Refer to the horizontal and vertical alignment data summaries for satellite-control point 
information. 
 
Utility locations shown on the plans are approximate. Contact utilities in accordance with Article 
5.5, “Cooperation of Contractor.” 
 
Verify survey control for accuracy before beginning construction. Notify Engineer if there are 
conflicts with survey control accuracy. 
 
ITEM 6 - CONTROL OF MATERIALS 
Article 6.5.  Give a minimum of 24 hours of notice for materials, which require inspection at the 
plant. 
 
ITEM 7 – LEGAL RELATIONS AND RESPONSIBILITIES 
Article 7.19 
Do not initiate activities in a Project Specific Location (PSL) associated with a U.S. Army Corps 
of Engineers (USACE) jurisdictional area that have not been previously evaluated by the 
USACE as part of the permit review of this project.  Such activities include, but are not limited 
to, haul roads, equipment staging areas, borrow and disposal sites.  Associated defined here 
means materials are delivered to or from the PSL.  The jurisdictional area includes all waters of 
the U.S. including wetlands or associated wetlands affected by activities associated with this 
project.  Special restrictions may be required for such work.  Consult with the USACE regarding 
activities, including Project Specific Locations (PSLs) that have not been previously evaluated 
by the USACE.  Provide the Department with a copy of all consultations or approvals from the 
USACE before initiating activities. 
 
Proceed with activities in PSLs that do not affect a USACE jurisdictional area if a self-
determination has been made that the PSL is non-jurisdictional or proper USACE clearances 
have been obtained in jurisdictional areas or have been previously evaluated by the USACE as 
part of the permit review of this project.  Document any determinations that their activities do 
not affect a USACE jurisdictional area.  Maintain copies of their determinations for review by 
the Department or any regulatory agency. 
 
The Contractor must document and coordinate with the USACE, if required, before any 
excavation hauled from or embankment hauled into a USACE jurisdictional area by either (1) or 
(2) below. 
 

(1) Restricted Use of Materials for the Previously Evaluated Permit Areas.  
Document both the project specific location (PSL) and their authorization.  Maintain 
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copies for review by the Department or any regulatory agency.  When an area within 
the project limits has been evaluated by the USACE as part of the permit process for 
this project: 
a. Suitable excavation of required material in the areas shown on the plans and cross 

sections as specified in Item 110, Excavation, is used for permanent or temporary 
fill (Item 132, Embankment) within a USACE jurisdictional area; 

b. Suitable embankment (Item 132) from within the USACE jurisdictional area is 
used as fill within a USACE evaluated area; and, 

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that 
is disposed of at an approved location within a USACE evaluated area. 

 
(2) Contractor Materials from Areas Other than Previously Evaluated Areas.  

Provide the Department with a copy of all USACE coordination or approvals before 
initiating any activities in a jurisdictional area within the project limits that has not 
been evaluated by the USACE or for any off right of way locations used for the 
following, but not limited to, haul roads, equipment staging areas, borrow and 
disposal sites: 
a. Item 132, Embankment, used for temporary or permanent fill within a USACE 

jurisdictional area; and, 
b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that 

is disposed of outside a USACE evaluated area. 

The total area estimated to be disturbed for this project is 2.20 acres – 0914-19-022, 0.35 acres –  
0914-19-030, 0.58 acres – 0914-19-015, 0.6 acres – 0914-19-031 and 0.47 acres – 0914-19-026. 
The disturbed area in this project, all project locations in the Contract, and the Contractor project 
specific locations (PSLs), within 1 mile of the project limits, for the Contract will further 
establish the authorization requirements for storm water discharges.  The Department will obtain 
an authorization to discharge storm water from the Texas Commission on Environmental Quality 
(TCEQ) for the construction activities shown on the plans.  The Contractor is to obtain required 
authorization from the TCEQ for Contractor PSLs for construction support activities on or off 
the ROW.  When the total area disturbed in the Contract and PSLs within 1 mile of the project 
limits exceeds 5 acres, provide a copy of the Contractor NOI for PSLs on the ROW to the 
Engineer and to the local government that operates a separate storm sewer system.   
 
This project required formal consultation, permits, or both with environmental resource agencies.  
Environmentally sensitive areas will most likely be encountered on Contractor designated PSLs 
for this project. 
 
TxDOT has assumed a U.S. Army Corps of Engineers’ (USACE) Nationwide Permit #14  
(NWP #14) for this project.  This allows a maximum of 1/10 of an acre of permanent fill to be 
placed within the creek channel.  If more than 1/10 of an acre will need to be filled, a pre-
construction notice will need to be completed and mailed to the USACE or an additional permit 
will need to be obtained, by the Contractor, prior to construction.  If temporary access roads will 
be needed, adhered to the requirement of NWP #14 and restore all disturbed areas be to their 
original contours, once construction is complete. 
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A project that requires a USACE permit must use at least one of the Best Management Practices 
(BMP) from each category listed on the Texas Commission on Environmental Quality (TCEQ) 
Section 401 checklist for NWP’s.  The erosion control BMP for this project would be 
blankets/matting.  The post construction total suspended solid control BMP for this project 
would be vegetative filter strips.  The sedimentation control BMP for this project would be silt 
fences and rock berms.   
 
Do not park equipment or make stockpiles where driver sight distance to businesses and side 
street intersections is obstructed, especially after work hours.  If it is necessary to park where 
drivers’ views are blocked, make every effort to flag traffic accordingly.  Give the travelling 
public first priority. 
 
Maintain positive drainage for permanent, as well as, temporary drainage for the duration of the 
project.  This work is the sole responsibility of the Contractor.  Construct temporary and 
permanent drainage systems prior to the placement of temporary pavement, when possible, but 
absolutely prior to the placement of permanent pavement.  Be responsible for any items 
associated with the temporary/interim drainage and all related maintenance.  No direct payment 
will be made for this work.  The Engineer will have the final authority in determining/approving 
the adequacy of any temporary/permanent drainage features installed. 
 
Migratory Birds 
The Contractor’s attention is directed to the fact that there is the possibility that migratory birds 
may be nesting within the project limits.  Migratory bird nesting activity can be concentrated on 
roadway structures such as bridges and culverts.  Remove all old migratory bird nests from any 
structures between September 1 and January 31, and while the nests are not occupied or being 
used by migratory birds.  In addition, be prepared to prevent migratory birds from re-nesting 
between February 1 and August 31. 
 
All methods used for the removal of old bird nests and the prevention of re-nesting must be 
approved by the Engineer, well in advance of the planned use. 
 
In the event that any active nest of a migratory bird species is encountered on-site during project 
construction, all construction activity, within the immediate vicinity of the nest, will cease 
immediately.  Contact the Engineer to determine how to proceed. 
 
No blasting on this project, unless otherwise allowed.   
Concrete truck drivers and concrete pump operators are required to wash out only in designated 
areas specifically constructed for eliminating run-off. Dispose of materials in accordance with 
federal, state, and local requirements. 
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ITEM 8 – PROSECUTION AND PROGRESS 
Article 8.3C.  Work is allowed to be performed during the nighttime, with prior approval. 
 
Article 8.5 
In accordance with Article 8.11, disincentives for failure to substantially complete the 
milestone(s) will be applied 
  
The road-user cost liquidated damages for Milestone 1 is $2,400 per day. 
  
Substantially complete Milestone 1 in 22 working days, Not starting before June 9th and finishing 
by August 15th. 
 
The time charges for Milestone 1 will begin upon closing Goehmann Lane. 
The time charges for Milestone 1 will end upon opening Goehmann Lane. 
 
 
ITEM 9 – MEASUREMENT AND PAYMENT 
Provide full-time, off-duty, uniformed, certified peace officers in officially marked vehicles, as 
part of traffic control operations, as directed.   
 
Show proof of certification by the Texas Commission on Law Enforcement Standards. 
 
No payment will be made for peace officers unless the Contractor completes the proper 
Department tracking form.  Submit invoices that agree with the tracking form for payment at the 
end of each month, when approved services were provided.  Request the tracking form from the 
Department. 
 
No payment for officers used for moving equipment without prior written approval. 
 
Cancel “Off-Duty” Peace Officers and their Motor Vehicle Units when the Scheduled lane 
closures are canceled.  Failure to cancel the Off Duty Officers and their respective Motor Vehicle 
Units will not be cause for payment, by TxDOT, for "Show Up" time. 
 
In accordance with Article 9.1, “Measurement of Quantities,” furnish the tare and maximum 
gross weights as well as the volume capacity of all vehicles, trucks, truck-tractors, trailers, semi-
trailers, or combination of such vehicles used to deliver materials for this Contract. Also, furnish 
calculations supporting these weights and capacities. Provide all measurements required for pay 
a minimum of 2 days before the trucks are used.  
 
ITEM 100, 132 & 160 - PREP ROW, EMBANKMENT, & TOPSOIL 
Do not burn brush, unless otherwise approved. 
 
Use hand methods or other means to remove objectionable material and obstructions, if doing 
work by mechanical methods is impractical.  Consider subsidiary to the pertinent Items. 
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ITEM 100 - PREPARING RIGHT OF WAY 
Treat cuts on trees with an approved tree wound dressing within 20 minutes of making a pruning 
cut or otherwise causing damage to the tree, as directed. Consider subsidiary to the pertinent 
Items. 
 
ITEM 110 & 132 – EXCAVATION & EMBANKMENT 
Unsuitable material encountered in a cut or fill section will be considered waste.  The Engineer 
will define unsuitable material.  Material, which the Contractor might deem to be unsatisfactory 
or unsuitable, due to moisture content, will not be considered unsuitable material, unless 
otherwise approved. 
 
Obtain approval of all compaction equipment prior to all backfilling and embankment 
operations. 
 
Excavation and embankment for driveways, intersections, and crossovers will not be paid for 
directly, but will be subsidiary to the various bid items unless otherwise shown on the plans. 
 
ITEM 132 - EMBANKMENT 
 
Work to correct unstable material (e.g. dry, wet, loose, etc.) to a depth of 6" below existing 
subgrade elevation, prior to beginning any embankment placement.  Consider subsidiary to the 
various bid Items.  Any work to correct unstable material below the 6" depth, below existing 
subgrade elevation, will be paid as extra work.  However, there will be no payment to correct 
failures, in the subgrade areas, that were constructed under this contract. 
 
Track ALL embankment slopes left idle for more than 14 days, within or at the end of the 14-day 
idle period, to prevent erosion.  Tracking consists of operating a tracked vehicle or equipment up 
and down the slope, leaving track marks perpendicular to the direction of the slope.  Retrack 
slopes after rain event, as directed.  Consider tracking of slopes to prevent erosion as subsidiary 
to the pertinent Items. 
 
Correct subgrade (e.g. unstable areas, soft spots, etc.) prior to the dumping of Flexbase or 
HMACP.  Consider subsidiary to the pertinent Items. 
 
Scarify and re-compact existing asphaltic/base sections, which are not called out to be removed 
in fill sections, where the bottom of the proposed pavement structure is higher than and over the 
top of the existing asphalt surface, in order to reduce the possibility of a slip plane. 
 
For embankments that are thicker than 5 feet in depth, project excavation can be used in the lifts 
up to 5 feet below the calculated subgrade crown, unless near a backwall or other structure, as 
directed.   
 
ITEM 160 - TOPSOIL 
Obtain approval of all topsoil sources before digging begins.  Ensure off-site topsoil has a 
minimum PI of 25, or as directed.  Ensure that the topsoil placed is similar to the topsoil that is 
within the project.  To the extent possible, obtain as much of the topsoil from within the project 
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site, or as directed.  TxDOT reserves the right to take samples, as needed, to assure that the 
material meets the PI and other requirements as indicated in the Specifications (Fertility, 
Organics, Erodability, etc.). 
 
No Sandy Loam allowed, unless the project dictates otherwise. 
 
Obtain approval of the actual depth of the topsoil sources for both on-site and off-site sources. 
 
Construct topsoil stockpiles of no more than five (5) feet in height. 
 
It is permissible to use topsoil dikes for erosion control berms within the right of way, as 
directed. 
 
Track ALL topsoiled slopes left idle for more than 14 days, within or at the end of the 14-day 
idle period, to prevent erosion.  Tracking consists of operating a tracked vehicle or equipment up 
and down the slope, leaving track marks perpendicular to the direction of the slope.  Retrack 
slopes after rain event, as directed.  Consider the tracking of slopes to prevent erosion as 
subsidiary to the pertinent Items. 
 
Upon final grading, immediately track all topsoiled slopes to prevent erosion, prior to seeding 
operations, as directed.  Consider subsidiary to the pertinent Items. 
 
Provide measurements for payment of topsoil quantities before seeding.  Consider subsidiary to 
the pertinent Items. 
 
Place Topsoil in accordance with the SW3P, in phases, as partial completion of the roadway is 
obtained. 
 
ITEM 164 – SEEDING FOR EROSION CONTROL 
Obtain vegetation establishment of all seeded areas, including adequate coverage, prior to “Final 
Acceptance.”  If all other work is complete, time charges may be suspended, until adequate 
coverage is established. 
 
Do not use ryegrass for temporary cover. 
 
Reseed all areas with “little or no” grass growth after 1 month from the last seeding date, as 
directed.  Consider subsidiary to the various bid Items. 
 
Provide measurements for payment of seeding for erosion control quantities before seeding.  
Consider subsidiary to the pertinent Items. 
 
ITEM 166 – FERTILIZER 
Use 13-13-13 fertilizer analysis, unless otherwise directed.  Take soil samples, as directed, to 
determine the actual soil needs for fertilizer.  Consider this work subsidiary to pertinent Items. 
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Sample the topsoil, as directed, to determine the actual fertilizer analysis and application rate and 
apply according to recommendations. Consider this work subsidiary to pertinent Items.   
 
ITEM 168 – VEGETATIVE WATERING 
Water all areas of project to be seeded or sodded. 
 
Maintain the seedbed in a condition favorable for the growth of grass.  Watering can be 
postponed immediately after a rainfall on the site of ½ inch or greater, but will be resumed 
before the soil dries out.  Continue watering until final acceptance. 
 
Vegetative watering rates and quantities are based on ¼ inch of watering per week over a  
3-month watering cycle.  The actual rates used and paid for will be as directed and will be based 
on prevailing weather conditions to maintain the seedbed. 
 
Obtain water at a source that is metered or furnish the manufacturer’s specifications showing the 
tank capacity for each truck used.  Notify the Engineer, each day that watering takes place, 
before watering, so that meter readings or truck counts can be verified. 
 
ITEM 169 – SOIL RETENTION BLANKETS 
Provide machined mat of curled wood excelsior of 80%, six-inch or longer fibers.  The top of 
each blanket is covered with a photodegradable extruded plastic mesh.  For the weight 
requirements, (lbs/sq yd), of the matting see DMS 6370, typical roll width = 48 or 96 inches; 
typical roll length = 90 feet.  This soil retention blanket should meet the previous stated 
requirements, equal, or better as approved. 
 
Use materials from prequalified material producers list as shown on the Texas Department of 
Transportation (TxDOT) ------ Construction Divisions (CST) materials producers list.  See 
TxDOT website (www.txdot.gov/Business with TxDOT > Materials Information > Material 
Producer List for list of pre-qualified manufacturers. 
http://www.dot.state.tx.us/business/contractors_consultants/producer_list.htm  
Direct all questions to the Maintenance Division, Vegetation Management Section, 125 E. 11th 
Street, Austin, TX 78701-2483. 
 
ITEM 204 - SPRINKLING 
Apply water for dust control as directed.  When dust control is not being maintained, cease 
operations until dust control is maintained.  Consider subsidiary to the pertinent Items. 
 
ITEM 216 - PROOF ROLLING 
Correct and perform “Proof Rolling” retest at the Contractor’s expense, to the satisfaction of the 
Engineer, when initial “Proof Rolling” yields a failing result. 
 
ITEM 247 - FLEXIBLE BASE 
Furnish Type A material.  
Furnish flexible base meeting Grade 5 requirements.  
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The following table will govern the acceptance of compaction on base courses, when compacted 
in multiple courses.  Compaction requirements are in percent of maximum dry density as 
determined by (Tex-113-E).  When compacting in a single course, compact to at least 100% of 
maximum dry density as determined by Tex-113-E. 
 
 
 
 

 
 

Item 
 

Material 
All Roadways 

Lift Min Density 

247 FL BS (CMP IN PLC) 1 98% 
2 (final lift) 100% 

 
Use Flex Base (CMP IN PL) (TY A GR 5) for driveways, minor streets, and other locations as 
directed. 
 
Correct subgrade (e.g. unstable areas, soft spots, etc.) prior to the dumping of Flex Base.  
Consider subsidiary to the pertinent Items. 
Roll shoulder base with a light pneumatic roller to prevent erosion. 
 
Complete all subgrade, ditches, slopes, and place all drainage structures to conform to required 
lines, grades, and cross-sections, as shown and directed, prior to the placement of Flex Base. 
 
For Flex Base placed over the box culverts, do not use a Vibratory Roller to compact the 
material.   
 
ITEM 251 – REWORKING BASE COURSES 
Reclaim and compact existing asphalt concrete pavement in fill sections where the bottom of the 
proposed pavement structure is higher than, and over the top of, the existing asphalt surface in 
order to reduce the possibility of a slip plane. 
 
ITEM 300 – ASPHALTS, OILS, AND EMULSIONS 
Asphalt season starts May 1 and ends September 15. 
 
ITEM 302 – AGGREGATES FOR SURFACE TREATMENTS 
Previously tested aggregates delivered to the project, which are found to contain excessive 
quantities of dust (more than 0.5 percent passing the no. 40 sieve) during pre-coating, stockpiling 
or hauling operations, will be rejected, unless otherwise directed.  Use test method Tex-200-F, 
Part II, for testing. 
 
Article 302.2. Materials, Section A. Aggregate. Table 3 Los Angeles abrasion, % max, is 
revised with the following requirement: 

Table 3 
Aggregate Quality Requirements 

Property Test Method Requirement Requirement 
Los Angeles abrasion, %, max Tex-410-A 30 All aggregates 
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ITEM 310, 316 
Perform work during good weather, unless otherwise directed.  If work is performed at 
Contractor’s option, when inclement weather is impending, and the work is damaged by 
subsequent precipitation, the Contractor is responsible for all costs associated with replacing the 
work, if required. 
 
ITEM 310 – PRIME COAT 
Apply blotter material to all driveways and intersections. 
 
Use bituminous material of the type MC and grade 30. 
 
Any oil or asphaltic material being paid for on the project shall use tank strap method as shown 
in TxDOT Seal Coat and Surface Treatment Manual 2004-1. 
 
ITEM 316 – SURFACE TREATMENTS 
Do not apply asphalt within 1½ hours of sunset, or later, unless otherwise directed. 
 
Ensure the accuracy of the Distance Measuring Instrument (DMI) with the Engineer, prior to 
marking the Asphalt and Rock Land shots. 
 
Ensure that all Surface Treatment/Seal Coat Operations are covered by HMACP before the 
workers leave the project, for that particular day’s work, as directed. 
 
Ensure the minimum aggregate surface classification is class B. 
 
Apply both the first and second course of the two course surface treatment on the same day.   
Roll before opening to traffic. 
 
Surface all transitions, tapers, climbing lanes and intersections to the limits as directed.   
 
Keep all traffic, including construction traffic, off freshly placed surface treatment, as directed. 
 
Distribution to each control section will be proportioned to the volumetric quantity as shown on 
the “daily road report.” 
 
Any oil or asphaltic material being paid for on the project shall use tank strap method as shown 
in TXDOT Seal Coat and Surface Treatment Manual 2004-1. 
 
All transports will have a seal affixed at the point of origin.  The Engineer will be present when 
the seal is broken on the Transport and will accept the shipping tickets and make distribution to 
the Contractor. 
 
  
 



Project Number: BR 2012(703), etc Sheet:   
County: Gillespie Control: 0914-19-022, ETC 
Highway: CR  
 

 General Notes Sheet Q 

ITEM 400 - EXCAVATION AND BACKFILL FOR STRUCTURES 
Cut pavements with the use of a saw as directed.  Consider subsidiary to pertinent Items. 
 
Obtain approval of all compaction equipment prior to all backfilling and embankment 
operations. 
 
ITEM 416 - DRILLED SHAFT FOUNDATIONS 
Stake all Foundations, for approval, before beginning drilling operations, as directed.   
Remove spoils, daily, out of flood plain, or as directed. 
 
Take one core hole at each abutment and bent, as directed. 
 
Collect all cuttings, spoils, and slurry resulting from drilled shaft operations and deposit material 
into a storage tank for disposal outside the limits of the project. Dispose of waste material in 
accordance with Section 416.3.G, “Additional Requirements for Slurry Displacement or 
Underwater Concrete Placement Methods.” 
 
ITEM 420, 432, 462, 466, & 467 
Remove all loose Formwork and other Materials from the Floodplain or drainage areas, daily, 
which could float off in a Stormwater Event, as directed. 
 
ITEM 420 - CONCRETE STRUCTURES 
Use Permanent Metal Deck Forms (PMDF) or prestressed concrete panels. 
 
Do not use PMDF in areas where a “Free Joint” is indicated in the plans. 
 
The “H” values shown on Bridge Layouts are estimated column heights.  Calculate the actual 
column heights based on field conditions. 
 
Perform work during good weather unless otherwise directed.  If work is performed at 
Contractor’s option, when inclement weather is impending, and the work is damaged by 
subsequent precipitation, the Contractor is responsible for all costs associated with replacing the 
work, if required. 
 
Prior to the completion of work, stencil the National Bridge Inventory (NBI) number (structure 
number) on each structure built/shown on this project, as directed.  Verify with the Engineer that 
the NBI number, which is shown on each Bridge Layout, is the number to use.  Stencil the NBI 
number in an approved location on each bridge.  Consider subsidiary to the pertinent Items. 
  
Do not use membrane curing for structural elements.   
 
In-water placements are allowed.  

 
Provide weepholes at bridge ends in the wingwalls as directed. 
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Provide a Class II surface treatment the roadway slab, inside face of rail and any other areas 
shown on the detail sheets. 
 
ITEM 421 - HYDRAULIC CEMENT CONCRETE 
Sulfate resistant concrete is not required from any class of concrete.  
 
 
Over-design requirements for compressive strength are waived for non-structural concrete, as 
defined in Table 5, Item 421.4. Construction. A. 
 
Minimum air-entrainment requirements are waived for all classes of concrete, except for Class S, 
DC, or CO concrete.  For all classes of concrete, except for Class S, P, DC or CO concrete or 
non-structural concrete, as defined in Table 5, the entrained air content must not exceed 8% air. 
 
For all non-pavement applications using Class S, DC or CO concrete, target 5.5% entrained air.  
If the air content exceeds the target air content by more than 3 percentage points, the load of 
concrete will be rejected. 
 
National Ready Mix Concrete Association (NRMCA) plant certifications are waived for concrete 
classes not identified as structural concrete in Table 5, Item 421.4. Construction. A.  The 
Engineer will inspect and approve all plants and trucks.   
 
 
ITEM 425 - PRECAST CONCRETE STRUCTURAL MEMBERS Hold a Prephase meeting 
for the erection of concrete members such as, Precast-Prestressed Concrete Beams, Precast-
Prestressed Concrete Panels, , etc., prior to the work, as directed. 
 
ITEM 427 - SURFACE FINISHES FOR CONCRETE 
  
Consider Surface Finishes for concrete as subsidiary to the pertinent Items. 
 
For Surface Area I:  Perform the Rub Finish as soon as possible after form removal.  Complete 
the finish application within 5 calendar days from the pour date.  Should the completion of the 
finish work fall behind, or exceed the 5-day period, pours of any additional structures will cease, 
until such time as the surface finish of existing structures is completed. 
 
Provide a Surface Area I, Rub Finish to all concrete structures, except those with form liner 
surfaces. 
 
 
Submit a containment plan that details the procedures and type and size of equipment proposed 
to keep public property, private property and the environment from being adversely affected by 
the cleaning and painting operations.  Approval of the plan is required before cleaning and 
painting operations begin.  Provide a system capable of collecting all falling paint chips and 
other debris.  Store, characterize, and dispose of all recovered debris in accordance with 30 TAC 
335, “Industrial Solid Waste and Municipal Hazardous Waste.”  Discharge liquids in accordance 
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with the TCEQ Texas Pollution Discharge Elimination Program (30 TAC 305, “Effluent 
Guidelines and Standards for TPDES Permits”) and Texas Surface Water Quality Standards (30 
TAC 307).  Alternatively, liquids may be captured, stored, and characterized for disposal at an 
authorized facility in accordance with 30 TAC 315, “Pretreatment Regulation for Existing and 
New Sources of Pollution,” or 30 TAC 335, “Industrial Solid Waste and Municipal Hazardous 
Waste.” 
 
ITEM 428 - CONCRETE SURFACE TREATMENT 
Provide a Concrete Surface Treatment Class II (Silane) for Bridge Slabs in accordance with 
DMS 8140. 
 
 
ITEM 432 - RIPRAP 
Make 5-inches thick unless otherwise noted or directed. 
 
Make all mow strip riprap four (4) inches, unless otherwise directed. 
 
Where any proposed riprap joins existing riprap, saw cut the existing riprap and dowel/epoxy the 
joint as directed.  Consider subsidiary to the pertinent Items. 
 
Additional riprap may be required, as determined by the Engineer, near the end of project 
completion, due to unanticipated erosion locations.  Any additional, approved riprap will be paid 
under this Item. 
 
Consider saw cutting of riprap as subsidiary. 
 
For cement stabilized riprap provide aggregate conforming to Item 247, “Flexible Base”. 
 
Filter fabric to be installed with all stone protection or Type R Stone Riprap. 
 
ITEM 454 - BRIDGE EXPANSION JOINTS 
Apply protection System II to structural steel armor joint. 
 
For Header-Type Expansion Joints, go to the following TxDOT website for approved systems: 
http://www.txdot.gov/business/contractors_consultants/bridge/expansion_joints.htm 
 
For Asphalt-Plug Expansion Joints, go to the following TxDOT website for approved systems:   
http://www.txdot.gov/business/contractors_consultants/bridge/expansion_joints.htm 
 
ITEM 462, 464, 466, 467 
When RCP or structure is to be placed below finished roadway subgrade and there is less than 
three foot of fill from top of RCP to finished subgrade elevation, then Flowable fill is required, 
as directed.  Payment made under Item 401. 
 
ITEM 462 - CONCRETE BOX CULVERTS AND STORM DRAINS 

http://www.txdot.gov/business/contractors_consultants/bridge/expansion_joints.htm
http://www.txdot.gov/business/contractors_consultants/bridge/expansion_joints.htm
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Provide Shop Drawings, signed and sealed by a Licensed Professional Engineer, for all precast 
box culverts.  Indicate the appropriate design load as shown on the plans (HS20 or HS25) and the 
maximum design depth of fill. 
 
Use cohesionless backfill material of aggregate size range of ⅜-inch to 1½-inch, for bedding 
material. 
 
 
ITEM 466 - HEADWALLS AND WINGWALLS 
Removal of existing headwalls and wingwalls will be considered subsidiary to pertinent Items. 
 
Use Class C concrete for headwalls or wingwalls.  
 
ITEM 467 - SAFETY END TREATMENT 
Cut pipe ends, in the field, to match roadway side slopes, or as directed.  Apply asphalt base 
aluminum paint to the cut ends. 
 
All Type II SET’s shall have mitered pipe ends and cast-in-place riprap aprons. 
 
Use Class C concrete.  
 
ITEM 496 - REMOVING STRUCTURES 
The Contractor’s attention is directed to the fact that migratory birds tend to concentrate nesting 
on transportation structures.  If migratory bird nests are present within the project limits, remove 
all old migratory bird nests only between September 1 and January 31 from any structure where 
work will be done.  In addition, be prepared to prevent migratory birds from building nests 
between February 1 and August 31. 
 
All methods used for the removal of old bird nests and the prevention of re-nesting must be 
approved by the Engineer, well in advance of the planned use. 
 
In the event that any active nest of migratory birds is encountered on-site during project 
construction, all construction activity, within the immediate vicinity of the nest, will cease 
immediately.  Contact the Engineer to determine how to proceed. 
 
Notify TxDOT at least 30 prior to any Bridge Removal that will require a 10-Calendar-Day, 
Prior-To-Work Notification to Texas Department of State Health Services (DSHS).  If the work 
does not happen on the notified date then another 10-Calendar-Day, Prior-To-Work Notification 
will be required. 
 
Provide a detailed plan for the removal of the existing structure(s) to include the schedule of 
removal and list of all equipment to be used. 
 
No demolition work over, around, or in the Pedernales River, Palo Alto  
Creek and Barons Creek will be allowed to proceed until the Engineer has approved the 
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Demolition Plan.  There may be other requirements associated with this item, to be determined 
dependent on the Demolition Plan submitted. 
 
Include a Traffic Control Plan (TCP) for any Structure(s) Removal, as directed. 
 
The structure or structures to be removed may have surface coatings, which may contain 
hazardous materials.  Provide for the safety and health of employees and abide by all OSHA 
Standards and Regulations as well as those set by Texas Department of State Health Services 
(DSHS). 
 
The structural steel to be removed may contain lead paint.  Submit a proposed demolition plan 
for approval by the Engineer at least 60 days prior to the desired demolition date.  Demolition 
plan should limit disturbing where lead paint is located when possible.  If flame cutting methods 
will be used and lead paint cannot be avoided, the Department will arrange to have the paint 
removed at the indicated flame-cutting locations.  The paint will be removed by a separate 
contractor for a width of 4".  No paint removal will be required if other demolition methods are 
employed. 
 
ITEM 502 - BARRICADES, SIGNS, AND TRAFFIC HANDLING 
 
Present to TxDOT, an Lane Closure Notice (LCN) for traffic control, which is proposed for 
implementation, a minimum of four (4) full working days preceding any proposed 
implementation date.  Indicate the estimated date, time, duration, and location for the proposed 
work.  As a part of the LCN submit a written description of the lane closure(s) depicting the 
proposed traffic control devices used, based on the appropriate plan sheet, TxDOT or TMUTCD 
standards, and an operational description of the work to be performed. 
 
Present to TxDOT, LCN’s proposed to detour traffic, a minimum of seven (7) full calendar days 
preceding any proposed implementation date. 
 
Present to TxDOT, LCN’s proposed for night work, a minimum of seven (7) full calendar days 
preceding any proposed implementation date. 
 
Receive concurrence prior to LCN implementation. 
 
Meet with the Engineer prior to roadway and lane closures to ensure that sufficient equipment, 
materials, devices, and workers will be used.  Discuss contingency plans at that time.  Consider 
inclement weather prior to implementing the lane closures. 
 
Submit a cancellation of any lane closures, no later than noon on the day preceding the proposed 
work. 
 
Coordinate Main Lane closures with adjacent projects. 
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Obtain prior approval for any Lane Closures of the mainlanes, which occur during peak hours.  
Maintain a minimum of 1 lane(s) open, in each direction, at all times.  This includes ‘full’ 
closures of the Roadway, unless otherwise directed. 
 
Take immediate action to modify Closures / Traffic Control, if at any time backup (roadway 
queuing) becomes unreasonable (greater than 20 minutes).  Have in place, a contingency plan of 
how this will occur. 
 
Do not set up any Lane Closure / TCP when the pavement is wet prior to the “setup,” unless 
otherwise directed.  Revise Traffic Control, when inclement weather is imminent, as directed. 
 
Incorporate and maintain a 3H: 1V safety wedge into the proposed construction for any roadway 
edge of 2 inches or greater adjacent to a roadway under traffic. 
 
Within the limits of the project, provide standard barricades, warning signs, delineators, lights, 
28-inch cones, and flaggers in enough numbers and combinations, as directed. 
 
Use a minimum of 2 flaggers, 2 advance warning flashing arrow panels (TY C), 2 of each signs 
CW20-5TR or CW20-5TL with appropriate distance plaques and CW9-2TR or CW9-2TL and 
28-in. cones at each location in which milling or paving operations are in progress.  Maintain at 
least 1 lane of traffic in each direction during paving or milling operations.  Maintain at least the 
minimum numbers of lanes as directed. 
 
No Lane Closures on the Roadway that significantly reduce the level-of-service. 
 
For Mainlanes use night-work and same-night remove-and-replace operations. 
 
No closures will be allowed on the weekends, which include the following holidays:  January 1, 
the last Monday in May, July 4, the first Monday in September, the fourth Thursday in 
November, December 25, Easter weekend, and the working day prior to or immediately after any 
of the aforementioned holidays.  Unless otherwise approved, no closures will be allowed on the 
weekends of special events that could be impacted by the construction.  Ensure all equipment, 
vehicles, workers, etc., associated with these closures are off the roadways and all lanes re-
opened, at least, by noon of the Friday before these holidays and special events.  
 
Place  2 “Electronic” Portable Changeable Message Signs (EPCMS) at locations requiring lane 
closures for one-week prior to the closures, or as directed.  Obtain approval for the actual 
message that will appear on the boards.  If more than two phases of a message are required per 
board, provide additional EPCMS’s to meet the two-phases-per-board requirement. 
Use advance warning flashing arrow panels for the closing of traffic lanes.  Furnish one stand-by 
unit, in good working condition at the jobsite, ready for immediate use. 
 
Maintain access to all streets and driveways at all times, unless otherwise approved.  Consider 
subsidiary to the pertinent Items. 
 
Furnish advisory speed signs in enough numbers as directed. 
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Maintain enough workers to revise traffic control as directed. 
 
Provide a “Downstream” Buffer Space (≈100' per lane with devices spaced at ≈20') for each lane 
closure setup, as directed. 
 
Maintain construction-warning signs, which are needed for longer periods than what is shown on 
the traffic control plan or as directed.  Consider subsidiary to the pertinent Items. 
 
Cover or remove any existing sign(s), which conflict with temporary traffic control operations.  
Install all permanent signs, delineation, and object markers necessary for the operation of any 
roadway before opening that section of roadway to traffic, regardless of the phase during which 
the roadway construction occurs.  Erect the signs on temporary mounts until the permanent 
mounts are installed.  Consider any costs associated with the temporary mounts subsidiary.  
Repair or replace any signs, which are damaged by the Contractor’s operations during 
construction or which are deemed not sufficient.  The Engineer will be the sole judge of the 
adequacy of the sign(s).  Consider this work subsidiary to the pertinent Items. 
 
Provide 2 “Electronic” Portable Changeable Message Sign(s) (EPCMS) as part of the traffic 
control operations and provide another one that is available to utilize when a backup is needed.  
Consider the one designated for backup as subsidiary to the various Items of the project.  All 
EPCMS will be exclusive to this project, unless otherwise approved.  Placement location and 
message as directed. 
 
Maintain Sandbags that are used for ballast, as directed.  Consider subsidiary to the pertinent 
Items. 
 
Provide at least one employee on call nights and weekends (or any other time that work is not in 
progress) for maintenance of signs and traffic control devices. This employee must have an 
address and telephone number near the project, as approved. Notify the Engineer in writing of 
the name, address, and telephone number of this employee. The Engineer will furnish this 
information to local law enforcement officials. 
 
In addition to providing a Contractor’s Responsible Person and a phone number for emergency 
contact, have an employee available to respond on the project for emergencies and for taking 
corrective measures within 30 minutes. 
 
Refer to the traffic control plan sheets for traffic handling through the work area. Contractor may 
vary the signing arrangement and spacing as necessary to fit field conditions; however, any 
proposed changes in the traffic control plan must be approved before implementation. 
 
When the sequence of work is shown on the plans, the Contractor may submit an alternate 
proposal for approval. Submit in writing all proposed variations and revisions. 
 
High-visibility safety apparel is required for workers in accordance with the General Notes on 
current BC standards. 
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Unless otherwise approved, lane closures for minor or major construction operations will not be 
allowed on Good Friday, Easter weekend, Memorial Day, Memorial Day weekend, July 4th, 
Labor Day, Labor Day weekend, Thanksgiving Day thru Sunday, Christmas Eve, Christmas 
Day, New Year’s Eve, New Year’s Day, or on any other high traffic days or holidays as 
determined by the Engineer.  
 
Maintain existing roadside signs within this project’s limits during this Contract. In order to 
accommodate the grading or other operations, temporarily relocate these signs in accordance 
with the TMUTCD as directed. This work will not be paid for directly, but will be subsidiary to 
Item 502. 
 
Provide a truck-mounted attenuator (TMA) on the trailing vehicle as shown on the appropriate 
traffic control plan sheets. Provide a letter certifying that all TMA’s used on this project meet the 
NCHRP 350 requirements. 
 
Regulate all construction activities and equipment to minimize inconvenience to the traveling 
public. At points where it is necessary for trucks to stop, load, or unload, provide warning signs 
and flaggers to protect the traveling public. 
 
The pavement shall be entirely open to traffic each night. Remove or clearly barricade all 
material stockpiles, equipment left overnight, or any obstruction within 30 ft. of a travelway as 
approved.  
 
Open the bridge and the adjacent approaches to thru traffic as soon as possible, but no later than 
15 calendar days following the completion of the bridge deck, unless otherwise authorized.  
 
Furnish and install the required signs as shown on the plans for rerouting traffic at each location. 
Notify the Engineer at least 15 days in advance of closing the road at each of the applicable 
locations in order to allow adequate time for the Department to install detour signing. Provide 
other signing at each location as shown in the plans. 
 
All pavement markings, warning signs, and traffic control devices shown on the traffic control 
plan sheets pertaining to the detour areas should be in place prior to opening the detours to the 
traveling public. 
 
Place Type III barricades and road closed signs as shown on current BC standards across the 
closed roadway or the new location at each road, street, closed bridge, and along the closed 
roadway or new location at 3/4-mi. intervals. 
 
All work required by these general notes, except as provided for by Item 502, will not be paid for 
directly, but will be subsidiary to Item 502 unless otherwise shown on the plans. 
 
ITEM 1122 - TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL 
CONTROLS 
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Obtain the Engineer’s approval for proposed methods used for erosion control before starting 
each phase of construction.  
 
Stockpile 4-inch by 8-inch (4" x 8") rock for emergency erosion control use, as directed.  Place 
this rock in ditches and other areas, as directed.  The Contractor will be reimbursed in 
accordance with Pertinent Items or Article 9.5, “Force Account.” 
 
Place temporary sediment fence at locations where large roadside guide signs are installed. In 
addition, place temporary sediment fence at those locations where existing large guide signs and 
structures are to be removed. 
 
Double-bag all sandbags used for erosion control Items.  Consider subsidiary to pertinent Items. 
 
 
ITEM 512 - PORTABLE CONCRETE TRAFFIC BARRIER 
Provide PCTB to be used for traffic control purposes.   
 
Pressure grout holes will not be required for barrier used solely for traffic control purposes. 
 
Consider any PCTB, which needs to be relocated or realigned, for any of various reasons, by a 
horizontal distance of 12 feet or less, subsidiary to the pertinent Items, unless otherwise agreed 
with the Engineer in writing.  If new placement is different, vertically, from the original 
locations, then payment will be made as “Move.”  Consult with the Engineer prior to performing 
any “Move” Item of PCTB and Low Profile CTB (LPCTB). 
 
Any increase in temporary barrier quantities that occur due to Contractor changes in the 
sequence of work or the traffic control plan will not be paid by the State, unless agreed to, in 
writing, before the change occurs. 
 
Stockpile the PCTB/LPCTB and connecting hardware within the limits of the project, as 
directed, or at a location of equal or less than the original haul distance, as directed, upon 
completion of this project.  (The original haul distance may include the haul distance from the 
Supplier, as directed/determined by the Engineer.)  Bundle the connecting hardware to prevent 
theft or loss at a storage facility designated by the Engineer.  Point and patch damaged barrier as 
directed. 
 
Deliver all of the PCTB/LPCTB Connection Hardware to the Area Office or other location, as 
directed.   
 
At the beginning of a project, if no hardware is available, furnish all necessary hardware to 
install the portable barrier.  Reimbursement will be made through Item 9, Force Account, as 
directed 
 
ITEM 530 – INTERSECTIONS, DRIVEWAYS, AND TURNOUTS 
Notify property owners a minimum of 48 hours in advance of beginning work on their 
driveways.  Provide, to TxDOT, a list of each notification and contact prior to each closure. 
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Provide access, at all times, to adjacent property. Construct driveways one-half sections, to allow 
access.  
 
Do not completely close driveways for reconstruction purposes, unless a reasonable alternate 
access exists to the property, as approved. 
 
Place the Flex Base for the Driveways using Ordinary Compaction.   
 
ITEM 540 - METAL BEAM GUARD FENCE 
Adjust the limits of the Metal Beam Guard Fence (MBGF) to meet field conditions, as directed, 
before erection. 
 
Before beginning the installation of the proposed MBGF, stake the locations for approval. 
 
Furnish new, round, domed and unpainted timber posts.  Furnish steel posts at locations where 
the minimum embedment shown on the plans for wooden posts cannot be achieved.  Field verify 
the steel post lengths before fabrication.  Consider the steel posts subsidiary to pertinent Items. 
 
Install all permanent MBGF and delineators, when the roadway is constructed in one-half 
widths, on that section, before opening the road to traffic. 
 
If the existing MBGF will remain in its current, horizontal, location, after the overlay(s)  
has (have) been done, adjust MBGF Posts and Rail Elements to coordinate with the particular 
overlay(s).  Payment will be made according to specification Item 540.5.Payment.D.Guard Rail 
Fence Adjustment.   
 
ITEM 542 – REMOVING METAL BEAM GUARD FENCE 
Deliver all removed MBGF Rail Elements and removed Steel Posts that TxDOT deems as 
reusable, to TxDOT within a 50 mile radius of the project, as directed.  Consider this work 
subsidiary to the various Items. 
 
ITEM 552 – WIRE FENCE 
 
Attach the permanent fence to the end of the proposed structures designated on the plans and as 
shown on standard sheets WF(1) / WF(2). 
 
Any temporary fencing required during construction of the proposed structure extensions or 
bridge replacements will not be paid for directly, but will be subsidiary to the various bid items. 
 
Construct and maintain temporary fencing and gates at the locations and limits shown on the 
plans. Furnish temporary fencing and gates with material and design equal to or better than the 
present fencing, and adequate to properly control livestock for the duration of the project. 
 
 
 



Project Number: BR 2012(703), etc Sheet:   
County: Gillespie Control: 0914-19-022, ETC 
Highway: CR  
 

 General Notes Sheet AA 

ITEM 585 - RIDE QUALITY FOR PAVEMENT SURFACES 
  
Use Surface Test Type A to evaluate ride quality of travel lanes in accordance with Item 585, 
“Ride Quality for Pavement Surfaces.” 
 
 
ITEM 644 - SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES 
Fabricate all small signs not detailed on the plans in conformance with the latest edition of the 
“Standard Highway Sign Designs for Texas.” 
http://www.txdot.gov/txdot_library/publications/highway_signs.htm 
 
 
ITEM 658 - DELINEATOR AND OBJECT MARKER ASSEMBLIES 
 
Accept ownership of unsalvageable delineator and object marker assemblies and remove from 
the right of way. 
 
ITEM 662, 666, & 672 
Notify the Engineer at least 24 hours in advance of removing existing striping and placing 
pavement markings & markers. 
 
Apply markings during good weather unless otherwise directed.  If markings are placed at 
Contractor’s option, when inclement weather is impending, and the markings are damaged by 
subsequent precipitation, the Contractor is responsible for all costs associated with replacing the 
markings if required. 
 
ITEM 662 - WORK ZONE PAVEMENT MARKINGS 
Place temporary pavement markings each night, as directed.  Temporary flexible-reflective tabs 
will not be allowed as temporary pavement marking on the various roadways, unless otherwise 
approved. 
 
If Temporary Flexible Reflective Tabs are allowed replace any missing tabs daily.  If tabs are 
used, replace tabs at the Contractor’s expense. 
 
Remove work zone pavement markings within 48 hours after permanent striping has been 
completed. 
 
Foil backed pavement markings will not be allowed. 
 
ITEM 666 - REFLECTORIZED PAVEMENT MARKINGS 
Apply Type I Reflectorized Pavement Markings no sooner than 14 days after applying the final 
course of HMACP, unless otherwise directed. 
 
Reference existing channel islands, gores, and lane striping before commencing work.  Provide 
referencing that will include a sketch of the layout to the Engineer.  Obtain approval for 

http://www.txdot.gov/txdot_library/publications/highway_signs.htm
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placement of guidemarks from the Engineer before installing any permanent pavement markings.  
Consider subsidiary to the pertinent Items. 
 
Ensure that Type II pavement markings have been applied to final course HMACP before the 
workers leave the project, for that particular day’s work, as directed. 
 
If TY II material is used (vs. an acrylic or epoxy) as the sealer for the TY I markings, place the 
TY II a minimum of 14 calendar days (to provide adequate curing) before placing the TY I 
markings. 
 
Furnish double drop of TY II & TY III glass beads for all TY I markings. 
 
 
ITEM 672 - RAISED PAVEMENT MARKERS 
Place the bituminous adhesive at a temperature range of 380°F to 390°F.  Place the pavement 
marker on the bituminous adhesive approximately 20 seconds after the adhesive is placed on the 
pavement.  Ensure the pavement marker rests solely on the adhesive and not the pavement 
surface.  Ensure that a minimum of ⅛ in. layer of bituminous adhesive remains between the 
pavement marker and the pavement surface. 
 
ITEM 677 - ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS 
Remove and dispose of, off the right of way, any existing raised pavement markings before 
beginning surfacing operations.  Remove the existing traffic buttons and pavement markers, 
daily, as work progresses and as directed.  Consider subsidiary to the pertinent Items. 
 
Grinding is not an acceptable method of stripe removal. 
 
Blast cleaning is required for the removal of existing pavement markings.   
 
Black paint will not be allowed, unless otherwise directed.  Acceptable methods will be sand 
blasting (Blasting Method) or strip sealing (Surface Treatment Method). 
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                                                  CONTROL :  0914-19-022, ETC         
                                                  PROJECT :  BR 2012(703), ETC        
                                                  HIGHWAY :  CR                       
                                                  COUNTY  :  GILLESPIE                
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 100  PREPARING RIGHT OF WAY (103)                                 
               ITEM 104  REMOVING CONCRETE                                            
               ITEM 106  OBLITERATING ABANDONED ROAD                                  
               ITEM 110  EXCAVATION (132)                                             
               ITEM 132  EMBANKMENT (100)(204)(210)(216)(400)                         
               ITEM 160  TOPSOIL                                                      
               ITEM 164  SEEDING FOR EROSION CONTROL (162)(166)(168)                  
               ITEM 168  VEGETATIVE WATERING                                          
               ITEM 169  SOIL RETENTION BLANKETS                                      
               ITEM 247  FLEXIBLE BASE (105)(204)(210)(216)(520)                      
               ITEM 310  PRIME COAT (300)(316)                                        
               ITEM 316  SURFACE TREATMENTS (210)(300)(302)                           
               ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES (132)(401)(420)       
                         (421)                                                        
               ITEM 403  TEMPORARY SPECIAL SHORING (423)                              
               ITEM 416  DRILLED SHAFT FOUNDATIONS (420)(421)(440)(448)               
               ITEM 420  CONCRETE STRUCTURES (400)(404)(421)(426)(427)(438)(440)      
                         (441)(448)                                                   
               ITEM 422  REINFORCED CONCRETE SLAB (420)(421)(424)(426)(430)(440)      
               ITEM 425  PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (420)        
                         (421)(424)(426)(427)(434)(440)(442)                          
               ITEM 432  RIPRAP (247)(420)(421)(427)(431)(440)                        
               ITEM 450  RAILING (420)(421)(424)(440)(441)(442)(445)(446)(448)        
                         (540)                                                        
               ITEM 454  BRIDGE EXPANSION JOINTS (429)(442)                           
               ITEM 459  GABIONS AND GABION MATTRESSES                                
               ITEM 462  CONCRETE BOX CULVERTS AND STORM DRAINS (400)(420)(421)       
                         (424)(440)(464)(476)                                         
               ITEM 464  REINFORCED CONCRETE PIPE (400)(476)                          
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              ITEM 466  HEADWALLS AND WINGWALLS (400)(420)(421)(430)(440)(464)       
              ITEM 467  SAFETY END TREATMENT (400)(420)(421)(430)(432)(440)(445)     
                        (460)(464)                                                   
              ITEM 496  REMOVING STRUCTURES (430)                                    
              ITEM 500  MOBILIZATION                                                 
              ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
              ITEM 512  PORTABLE CONCRETE TRAFFIC BARRIER (420)(421)(424)(440)       
                        (442)                                                        
              ITEM 530  INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247)(260)(263)       
                        (275)(276)(292)(316)(330)(334)(340)(360)(421)(440)           
              ITEM 540  METAL BEAM GUARD FENCE (421)(441)(445)(529)(542)(544)        
              ITEM 542  REMOVING METAL BEAM GUARD FENCE                              
              ITEM 544  GUARDRAIL END TREATMENTS                                     
              ITEM 644  SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)       
                        (441)(442)(445)(634)(636)(643)(656)                          
              ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
              ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
              ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)    
              ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
              ITEM 681  TEMPORARY TRAFFIC SIGNALS (628)(680)                         
                                                                                     
                                                                                     
              SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
              ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                   HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                     
                                                                                     
              REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                 (FORM FHWA 1273, MAY, 2012)                         
              WAGE RATES                                                             
              SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)                  
              SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                 ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
              SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                 CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)   
              SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                 (000---009)                                         
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION "NOTICE OF CHANGES TO U.S. DEPARTMENT OF LABOR       
                                      REQUIRED PAYROLL INFORMATION" (000--1483)      
              SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000--2638)            
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL AID    
                                   CONTRACTS" (000--1966)                            
              SPECIAL PROVISION "PARTNERING" (000--2329)                             
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--2332)         
              SPECIAL PROVISION "NONDISCRIMINATION" (000--2607)                      
              SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000--2839)        
                                 (000--2857)                                         
              SPECIAL PROVISION  TO ITEM     1  (001---015)                          
              SPECIAL PROVISION  TO ITEM     2  (002---017)                          
              SPECIAL PROVISION  TO ITEM     3  (003---033)                          
              SPECIAL PROVISION  TO ITEM     4  (004---017)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
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              SPECIAL PROVISIONS TO ITEM     6  (006---030)(006---047)               
              SPECIAL PROVISION  TO ITEM     7  (007---918)                          
              SPECIAL PROVISIONS TO ITEM     8  (008---006)(008---119)               
              SPECIAL PROVISIONS TO ITEM     9  (009---009)(009---015)               
              SPECIAL PROVISION  TO ITEM   100  (100---002)                          
              SPECIAL PROVISION  TO ITEM   161  (161---006)                          
              SPECIAL PROVISION  TO ITEM   164  (164---002)                          
              SPECIAL PROVISION  TO ITEM   166  (166---001)                          
              SPECIAL PROVISION  TO ITEM   169  (169---002)                          
              SPECIAL PROVISION  TO ITEM   247  (247---033)                          
              SPECIAL PROVISION  TO ITEM   260  (260---003)                          
              SPECIAL PROVISION  TO ITEM   275  (275---003)                          
              SPECIAL PROVISION  TO ITEM   300  (300---039)                          
              SPECIAL PROVISION  TO ITEM   302  (302---010)                          
              SPECIAL PROVISION  TO ITEM   316  (316---016)                          
              SPECIAL PROVISION  TO ITEM   318  (318---010)                          
              SPECIAL PROVISION  TO ITEM   330  (330---001)                          
              SPECIAL PROVISION  TO ITEM   360  (360---003)                          
              SPECIAL PROVISION  TO ITEM   420  (420---002)                          
              SPECIAL PROVISION  TO ITEM   421  (421---035)                          
              SPECIAL PROVISION  TO ITEM   424  (424---003)                          
              SPECIAL PROVISION  TO ITEM   425  (425---001)                          
              SPECIAL PROVISION  TO ITEM   429  (429---008)                          
              SPECIAL PROVISION  TO ITEM   431  (431---001)                          
              SPECIAL PROVISION  TO ITEM   434  (434---003)                          
              SPECIAL PROVISION  TO ITEM   440  (440---006)                          
              SPECIAL PROVISION  TO ITEM   441  (441---008)                          
              SPECIAL PROVISION  TO ITEM   442  (442---016)                          
              SPECIAL PROVISION  TO ITEM   448  (448---002)                          
              SPECIAL PROVISION  TO ITEM   450  (450---001)                          
              SPECIAL PROVISION  TO ITEM   454  (454---003)                          
              SPECIAL PROVISION  TO ITEM   462  (462---015)                          
              SPECIAL PROVISION  TO ITEM   464  (464---006)                          
              SPECIAL PROVISION  TO ITEM   476  (476---003)                          
              SPECIAL PROVISION  TO ITEM   500  (500---011)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   512  (512---002)                          
              SPECIAL PROVISION  TO ITEM   530  (530---006)                          
              SPECIAL PROVISION  TO ITEM   540  (540---031)                          
              SPECIAL PROVISION  TO ITEM   544  (544---001)                          
              SPECIAL PROVISION  TO ITEM   628  (628---003)                          
              SPECIAL PROVISION  TO ITEM   636  (636---014)                          
              SPECIAL PROVISION  TO ITEM   643  (643---001)                          
              SPECIAL PROVISION  TO ITEM   672  (672---034)                          
              SPECIAL PROVISION  TO ITEM   681  (681---002)                          
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  1122  (1122--001)    
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  6834  (6834--002)    
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 1122 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                        CONTROLS (161)(432)(556)                                     
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              ITEM 6834 PORTABLE CHANGEABLE MESSAGE SIGN                             
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
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